
Terms and Conditions for Network Extensions and Network 

Alterations 

Enable Networks Limited - version dated April 2026 

The following General Terms are incorporated into and form part of the Network Extension and 

Alteration Agreement you have signed with Enable Networks Limited (Enable).   

In the case of a Greenfield Development or Infill Development – the provisions of Addendum One 

also form part of your agreement with Enable. In the case of an MDU Development – the 

provisions of Addendum Two form part of your agreement with Enable.  

The Network Extension and Alteration Agreement, the General Terms and the applicable 

Addendum (if relevant) together form the Agreement. 

Enable may update the Agreement from time to time and the updated Agreement will apply to 

any new Network Extensions and Alterations Agreement signed from that date.  Enable will 

provide notice on the developer area in its website when the terms and conditions have been 

updated. 

GENERAL TERMS 

1. Definitions: In this Agreement:  

Additional Charges means any additional charge or fee that may be invoiced by Enable as 

expressly referred to in this Agreement relating to provision of the Works.  

As-built Plan means a plan or drawing of the on-property fibre reticulation that accurately 

captures what has been installed. The As-built plan is sufficiently detailed so that it could be 

relied on at a later date for the purposes of (but not limited to) fault finding, duct location, 

property easement query; 

Build Pack means the design specification to be prepared by or on behalf of Enable for the 

reticulation and includes cover sheet, lay plan, Bill of Materials (or BOM) and test sheets. 

Confidential Information means all information and know-how (in any form whatsoever) relating to 

Enable or its business or the Network which is supplied to the Developer, becomes known to the 

Developer, or is derived by the Developer and which is not publicly known at the time it is 

received or derived by the Developer;  

Consigned Material means the Enable Materials provided by Enable and listed on the BOM 

Consumable Material means consumable materials required as part of the Works, which are 

obtained by the Developer at the Developer’s cost and include such things as EZI-WRAP (the 

cling film used for wrapping up joints), and insulation tape; 

Design and Build Requirements means Enable’s requirements for the Works including the Build 

Pack and Enable Standards;   

Developer’s Contractor means the contractor engaged by the Developer’s to carry out the Works;  

Ducts for Future Use means additional ducts included in the Build Pack to feed future phases of 

the development;  

Enable Materials means all telecommunication infrastructure and materials owned by Enable to 

be used in or as part of the Works and includes all items recorded on the BOM;   

Enable Standards means the standards to which the Works are to be completed by the 

Developer and which will be provided by Enable to the Developer or which are available from 

Enable on request. These standards may be updated by Enable from time to time;  



Expected Commencement Date means the expected commencement date as set out in the 

Network Extension and Alteration Agreement; 

Expected Completion Date means the expected completion date of the Works stated in the 

Network Extension and Alteration Agreement or as amended by the parties in accordance with 

this Agreement; 

Greenfield Developer means the developer of a new subdivision where new land parcels or Lots 

will be created; 

Greenfield Development means a subdivision or development on previously undeveloped (‘green’) 

parcels in typically suburban or non-urban locations with limited existing infrastructure; 

Infill Development means a subdivision within an established area where there is access to 

existing infrastructure in the road reserve; 

Location means the location of the development;  

MDU developer means the developer of an MDU Development; 

MDU Development means a multi-unit site or multi-development unit where the development is 

typically on one land parcel or is a cross lease or Unit Title development; 

Network means the fibre broadband network owned by Enable;  

Proposed Plan means the initial plan prepared by Enable, which is used to calculate the Price and 

provide a fibre route for the Developer trenching; 

Price means the capital contribution to be paid by the Developer, if any, set out in the Network 

Extension and Alteration Agreement subject to any adjustments as are provided for in this 

Agreement;  

Provisioning Certificate means the certificate to be issued by Enable in accordance with clause 13 

of these General Terms confirming that there is fibre available to the net boundary of the new 

lots/units for the purposes of the local Council subdivision conditions (to enable the Developer to 

obtain the s224(c) certificate from the Council).  A Future-Dated Provisioning Certificate is a 

Provisioning Certificate that provides that there will be fibre available to the new lots/units by the 

date specified in the Provisioning Certificate;   

Supplied Material means the Enable Material requested by the MDU Developer for a MDU 

development, which is supplied by Enable; and 

Works means the work to be executed in accordance with this Agreement.  

2. Enable’s obligations: Nothing in this Agreement shall restrict Enable’s ability to manage, 

operate or alter the Network as it sees fit.  

3. Developer’s obligations:  The Developer will perform its obligations with all reasonable care 

and skill and in accordance with the Enable Standards.  The Developer must ensure that all 

information is accurate and complete and that its obligations are completed by the Expected 

Completion Date.  

4. Access:  The Developer will ensure that Enable’s representatives have access at any time to 

relevant property and information so that Enable’s obligations can be performed and so that 

the Enable Materials and the Network can be subsequently maintained and operated.  

5. Use of Public Road Reserve: If any of the Enable Materials are not installed within the public 

road reserve vested in the local council, the Developer will, at its cost, grant an easement in 

favour of Enable.  This legal easement will provide for an “easement in gross for 

Telecommunication purposes”. In all cases the most current "National Code of Practice for 



Utility Operators’ Access to Transport Corridors” must be followed.  http://nzuag.org.nz/wp-

content/uploads/2018/11/National-Code-amended-version-29-Nov-2018.pdf 

6. Enable Materials: A list of Consigned Materials will be included in the Build Pack. The 

Consigned Materials and any other Enable Materials uplifted by or delivered to the Developer 

will be at the Developer’s risk from the time the Consigned Materials and/or Enable Materials 

are uplifted or delivered to the Developer.  The Developer must store Enable Materials in a 

safe and secure manner that meets the manufacturer’s standards and specifications. Title to 

all Enable Material and any other thing supplied as part of this Agreement remains with 

Enable at all times, including ownership of intellectual property and other proprietary 

interests. The Developer will not remove or obscure any identification marks on any of the 

Enable Material or do anything that may detrimentally affect the ownership or operation of 

the Enable Material. It is the Developer’s obligation to provide at its cost any Consumable 

Materials that are required as part of the Works.   

7. Road Crossings: Where the Design requires one or more road crossings, which will be 

formed before service trenches are opened, Enable will provide the road crossing duct to be 

installed by the Developer at road crossing points to facilitate cables being pulled through at 

later dates. These road crossings will be indicated in the Build Pack.  These ducts are only to 

be used by Enable.  Ducting cannot be utilised by any other utility provider to provide cross 

road connections.  

8. Ducts for Future Use: Ducts for Future Use must be installed in the same trench as the 

remainder of the ducting in the Build Pack. The location of the Ducts for Future Use must be 

identified on the As-built plans prepared by the Developer and by a marker post indicating 

location and depth.  When a Duct for Future Use terminates into another development phase, 

end caps supplied by Enable are to be used to temporarily seal the end of the duct.  

9. Specialised Equipment: Specialised equipment such as a cable jinker that is capable of 

holding the large size drums is required to roll out multiduct in the correct manner as 

specified in the Enable Standards.   

10. Installation of Enable Materials by Developer’s Contractor:   - Greenfield Development 

a) The Enable Materials must be installed in accordance with the Enable Standards. 

b) All installations of Enable Materials must be inspected by Enable before any back fill or 

trench closure can occur. The Developer must notify Enable of the scheduled closure of 

trenches at least 48hrs before work is scheduled to close trenches. No trenches shall be 

closed until an inspection has been passed.    

c) The final ground level must be identified before any manholes or inspection pits are 

installed.  This will ensure the finished level of manhole/pits will not need to be adjusted 

(which could disrupt the ducts).   

d) Boundary pegs indicating joint boundaries must be in place so breakouts from main 

ducting can occur. These must be installed prior to any work being undertaken.  

e) After installation and re-instatement, ducting and tubes will be tested as per the Enable 

Standards. Any faults found during this testing will be rectified by the Developer or by or 

on behalf of Enable (at Enable’s discretion) at the Developer’s cost. Enable may choose 

to rectify the fault itself or engage a third party to rectify the fault, in which case, Enable’s 

or the third party’s costs will be met by the Developer.  

f) On completion of the placement of all the Enable Materials, accurate GPS As-built data 

as per the Enable Standards (IS021) shall be submitted to Enable.  

11. Installations of Enable Materials by Developer’s Contractor - MDU Development  

http://nzuag.org.nz/wp-content/uploads/2018/11/National-Code-amended-version-29-Nov-2018.pdf
http://nzuag.org.nz/wp-content/uploads/2018/11/National-Code-amended-version-29-Nov-2018.pdf


 

a) The Enable Materials must be installed in accordance with the Enable Standards. 

b) Enable Materials must installed to industry best practices, observing operational 

separations from other utilities and ensuring correct buried depth.  

c) After installation, ducting and tubes will be tested as per the Enable Standards. Any faults 

found during this testing will be rectified by the Developer or by or on behalf of Enable (at 

Enable’s discretion) at the Developer’s cost. Enable may choose to rectify the fault itself 

or engage a third party to rectify the fault, in which case, Enable’s or the third party’s 

costs will be met by the Developer.  

d) On completion of the placement of all the Enable Materials, accurate As-built plan shall 

be submitted to Enable.  

 

12. Installation of Enable Materials outside of Location: When a trench has been provided by 

the Developer on Council or NZTA land or on privately owned land, the appropriate 

permission must be obtained by the Developer prior to any works taking place.  

13. Provisioning Certificate: In the case of a MDU Development or an Infill Development, Enable 

will issue a Provisioning Certificate (including a Future-Dated Provisioning Certificate) when 

Enable’s Network is ready (or soon will be ready) and on the basis that the Price and all 

Additional Charges have been paid by the Developer.  For a Greenfield Development, Enable 

will issue the Provisioning Certificate on the basis that: 

a. the Price and all Additional Charges have been paid by the Developer, 

b. the Works have been completed in accordance with the Design and Build 

Requirements, and otherwise in accordance with this Agreement, and 

c. the Works have passed testing and the Developer has provided Enable with the GPS 

As-built data / as built Plan as per the Enable Standards (where the Developer is 

responsible for the reticulation).  

14. Changes to Ground Level after completion of the Works: If there are any changes to 

finished ground levels after completion of the Works or the issue of the Provisioning 

Certificate which result in the Enable Standards being breached, the Developer will be liable 

for any costs associated with any remedial action required to restore Enable Materials to the 

required Enable Standard, which such remedial action shall be undertaken by the Developer 

or by or on behalf of Enable, at Enable’s discretion.  

15. Variation:  Enable, may in its sole discretion, vary the Build Pack.  Where a variation results in 

a change to the Works or the Expected Completion Date, Enable will make a fair and 

reasonable adjustment to the Price and/or Expected Completion Date.  

16. Compliance with laws/authorisations:  The Developer is responsible for ensuring that every 

necessary authorisation is obtained (including all relevant property and statutory consents) to 

ensure that the Developer and Enable can perform its obligations under this Agreement and 

that Enable can at all times during and after the performance of this Agreement, own the 

rights to any Enable Material and have an unrestricted right to access, maintain and operate 

the Enable Material.  Any relevant authorisations, licences and consents must be obtained by 

the Developer in Enable’s name and in a manner approved by Enable. The Developer must 

comply with any order or regulation made under the Telecommunications Act 2001, all other 

relevant laws (which includes all delegated legislation, codes and standards) and any 

reasonable instruction by Enable.  

17. Cooperation:  The Developer will, and will ensure that all its representatives, visitors and 

subcontractors, cooperate with Enable to the extent required for the performance of this 

Agreement.  



18. Consumer Guarantees Act: Where the Developer is a business, the Developer accepts that 

Enable’s obligations under this Agreement are provided for the purpose of a business and 

that the Consumer Guarantees Act 1993 does not apply to this Agreement to the extent 

allowed by law.   

19. No Representation and Warranties: Enable shall not be bound by any representation, 

warranty, description or condition as to suitability, fitness for purpose or otherwise (whether 

express or implied) except as expressly set out in this Agreement or required by law. The 

Developer acknowledges that it is relying on its own assessment in entering into this 

Agreement. Any review, comment, approval (or lack thereof) by Enable will not limit the 

Developer’s obligations under this Agreement in any way, or limit or prejudice Enable’s rights 

under this Agreement or at law.  

20. Health and safety:    

a) The Developer and Enable must comply with the provisions of the Health and Safety at 

Work Act 2015 and any associated regulations (the Health and Safety Obligations);  

b) The Developer must have and comply with an appropriate health and safety plan and 

traffic management plan for the Location;  

c) The Developer must provide the health and safety plan and traffic management plan to 

Enable and gain its approval prior to commencing the Works;  

d) The Developer must ensure that all visitors are aware of those plans, any hazards and 

risks onsite, and related requirements before they access the Location and that the plans 

and requirements are shown and explained to those visitors;  

e) The Developer must provide the Developer’s employees and contractors with a thorough 

and appropriate health and safety induction prior to the personnel commencing the 

Works at the Location; and 

f) The Developer must ensure that all hazards that pose any risk to health and safety at the 

Location are identified, notified to Enable and explained to the Developer’s employees 

and contractors and all visitors.  In addition, the Developer must ensure that appropriate 

measures are implemented to eliminate or minimise such hazards in accordance with the 

Health and Safety Obligations. 

21. Breach and Remedies:  Either party may terminate this Agreement with immediate effect by 

notice in writing to the other party if the other party:  

a) breaches any of its obligations under this Agreement and that breach is incapable of 

being remedied or remains unremedied 10 working days after notice from the other party 

requiring the breach to be remedied; 

b) is or becomes Insolvent or bankrupt or makes any assignment or arrangement for the 

benefit of creditors, or is in or goes into receivership or liquidation, or has a similar 

manager appointed in respect of the party’s business or assets. 

22. Without prejudice to its right to terminate under clause 21, Enable may suspend this 

Agreement until a breach by the Developer is remedied to Enable’s satisfaction.  

23. Consequences of termination:  Where Enable terminates this Agreement, without limiting 

Enable’s other rights:  

a) Enable may recover or set-off any loss, damages, expenses and costs (including costs on 

a solicitor own client basis) resulting from the breach and termination; and  



b) the Developer shall, at Enable’s option, return all Enable Material to Enable or make the 

Enable Material available for Enable to collect on terms and at times directed by Enable.  

24. Enable liability:  To the extent allowed by law, Enable has no liability (in contract, restitution, 

tort (including negligence), equity or otherwise) to the Developer for any:  

a) damage, loss or cost caused or contributed to by the default or negligence of the 

Developer, its representatives, visitors or subcontractors; or  

b) loss or corruption of data, any economic or financial loss (including loss of profits, 

savings, opportunities or goodwill), in respect of any claims by third parties, or for any 

indirect or consequential loss or damage.  

Subject to clause 24(a) and (b), Enable will be liable to the Developer for any direct physical 

loss suffered by the Developer as a result of a breach by Enable of any of its obligations 

under this Agreement. Any such liability is limited to the amount of $100,000.  

25.  Indemnity:  The Developer will indemnify Enable and its representatives from any damage, 

loss, cost (including costs on a solicitor own client basis), expense, claim or proceedings 

however arising, caused by, or contributed to, the Developer or any of its representatives, 

visitors or subcontractors.  Except in relation to a breach by the Developer of its obligations 

under clause 27 (Confidentiality), the Developer’s liability under this clause 25 shall be limited 

to a maximum of $100,000.  

26. Force majeure:  Each party is excused from further performance of the Agreement and is 

not liable for any breach due to a cause beyond its control and it has used its best 

endeavours to perform despite the cause.  

27. Confidentiality:  The Developer agrees:  

a) to keep and treat all Confidential Information as strictly confidential and to only use such 

information to the extent necessary to enable the Developer to perform its obligations 

under this Agreement; and  

b) not to use or attempt to use any Confidential Information for the Developer’s own 

advantage; and  

c) not to use or attempt to use any Confidential Information in any manner which may 

damage Enable’s reputation or cause Enable any loss (whether directly or indirectly); and 

d) That its details (which may include personal information) and a copy of this Agreement 

may be shared with credit and debt collection agencies for the purposes of checking the 

creditworthiness of the Developer and to recover any monies that remain outstanding 

under this Agreement.  

28. Assignment:  The Developer must not transfer its rights or obligations under this Agreement 

without Enable’s prior written consent which will not be unreasonably withheld. Enable may 

assign its rights under this Agreement by notice in writing to the Developer. Enable may also 

by notice novate its obligations under this Agreement to any purchaser of the Network or any 

relevant part of the Network.  

29. Subcontracts: Enable may subcontract any of its obligations under this Agreement.  

30. No Partnership: Nothing in this Agreement shall constitute a partnership, agency, joint 

venture, or other fiduciary relationship between the Developer and Enable.  The Developer 

has no authority to bind Enable in any way.  

31. Disputes:  Disputes shall be notified to the other party as soon as reasonably practicable and 

written details given. If a party believes there is a dispute, it will promptly notify and give 



written details to the other party.  Senior representatives of each party must use their best 

endeavours to resolve the dispute within 15 working days. If not resolved the dispute is to be 

referred to mediation.  If the dispute is not resolved at mediation within a further 20 working 

days, either party may refer the dispute to arbitration by a sole arbitrator. If the parties cannot 

agree as to the arbitrator, the arbitrator will be appointed by the Arbitrators and Mediators 

Institute of New Zealand. The provisions of the Arbitration Act 1996 will apply to the 

arbitration.  Enable may suspend performance of its obligations under this Agreement while 

there is a dispute.  

32. Notices:  Notices are to be served in writing addressed to the other party’s contact person, 

and delivered by hand, by prepaid registered post or sent by email.  

33. Waiver: If Enable fails to do, or delays in doing, something Enable is entitled to do under this 

Agreement, that is not a waiver of Enable’s right to do it, unless Enable waives those rights by 

written notice.  Any written notice of waiver given by Enable will apply only to the specific 

occasion for which it is given.   

34. Governing law:  This Agreement shall be governed by New Zealand law and the parties 

submit to the exclusive jurisdiction of the New Zealand courts.  

35. Severability: If any part of this Agreement is illegal, unenforceable or invalid, that part is to be 

treated as removed from this agreement.  The rest of this Agreement is not affected. 

36. Representatives:  The benefits of the relevant provisions of this Agreement are intended to 

extend to Enable’s directors, representatives, visitors, and subcontractors, and to be 

enforceable by any of them pursuant to the Contract and Commercial Law Act 2017.  

37. Interpretation:  Unless the context otherwise requires, or it is specifically otherwise stated:  

a) if the Developer comprises more than one person, each of those persons’ liability to Enable is 

joint and several;  

b) references to a party or a person includes any form of entity and their respective successors, 

assigns and representatives; and   

c) amounts are in New Zealand dollars and unless specified otherwise; prices are inclusive of 

GST (if any).  

38. Entire Agreement:  This document records the entire agreement and prevails over any 

earlier agreement concerning its subject.  Each variation to this Agreement must be agreed 

and in writing.  

39. Price: The Price to be paid by the Developer under this Agreement represents a capital 

contribution by the Developer towards the construction of Enable’s Network required as part 

of the extension or alteration.  

 

40. Payment: The Price, Additional Charges and any subsequent variations to the Price agreed 

by the parties is to be paid by the Developer on the 20th of the month following invoice by 

Enable.  Payment of all amounts owing to Enable shall be made without any set-off or 

deduction.  Any expenses, costs or disbursements incurred by Enable in recovering any 

outstanding monies including debt collection agency fees or solicitor’s costs shall be paid by 

the Developer.  Enable will invoice the Developer for the Price and Additional Charges (if any) 

once Enable has completed the Works it is responsible for under this Agreement.  Enable 

may also invoice the Developer before any of the Works are completed where the Developer 

has requested a Future-Dated Provisioning Certificate.  

41. Price Revision: Enable reserves the right to amend the Price payable by the Developer 

(irrespective of whether all or part of the Price has already been paid) if: 



a) The Expected Commencement Date is more than 12 months from the date of this 

Agreement; 

b) There is a delay to the Works to be carried out by the parties (with such delay being at 

the request of, or caused by, the Developer) with the result that the Works are to 

commence on a date that is more than 12months from the date of this Agreement; 

c) There is a change to the Developer entity or in the legal ownership of the property where 

the Works are being carried out; 

d) Any additional services or costs are incurred for the relocation of any Enable Network or 

Enable Materials; 

e) There are additional third-party requirements to complete the Works that were not 

known at the time the Agreement was signed; and/or 

f) There are any third-party objections which prevent or hinder the performance of the 

Works or the withholding of third-party consents required to perform the Works, that 

cannot be resolved within a reasonable time. 

Where Enable has a right to exercise an amendment to the Price under this clause, it may 

instead terminate the Agreement on 30 days’ prior written notice provided Enable is not in 

breach of this Agreement. 

42. Electronic Signatures: This Agreement may be executed in multiple counterparts, each of 

which shall be deemed an original agreement and both of which shall constitute one and the 

same Agreement. The counterparts of this Agreement may be executed and delivered by 

electronic signature (including portable document format) by either of the parties and the 

receiving party may rely on the receipt of such document so executed and delivered 

electronically as if the original had been received. 

 



Addendum One for Greenfield Developments and Infill 

Developments 

Obligations 

General: Enable and the Developer will carry out their obligations in accordance with this 

Agreement which includes the Network Extensions and Alteration Agreement, the General 
Terms, and the Design and Build Requirements.   

Developer: The Developer will: 

(a) email a set of for-construction AutoCAD drawings of the development and the power 
plans to Enable within 7 days of signing this Agreement; 

(b) Pay the Price on the 20th of the month following invoice by Enable; 

(c) obtain all necessary consents to undertake the Works together with legal easements; 

(d) complete the Works in accordance with this Agreement, the Design and Build 
Requirements, and as otherwise directed by Enable; 

Enable: Enable will: 

(a) Supply the Proposed Plan for calculating the Price; 

(b) supply the Build Pack for the reticulation; 

(c) supply the Consigned Materials in accordance with the Bill of Materials; 

(d) complete the Works required by this Agreement; and 

(e) issue a Provisioning Certificate in accordance with clause 13 of the General Terms. 

Build Pack Process: The Build Pack will be completed as follows: 

(a) on receipt of the for-construction AutoCAD drawings Enable will complete a Proposed 
Plan; and 

(b) on receipt of the power plans, any updated construction plans and signed Network 
Extensions and Alterations Agreement, Enable will issue the Build Pack (as defined in the 
General Terms). 

There shall be no amendments to the Build Pack once the lay plan has been issued without 

the prior written approval of Enable.  

The following describes the Works to be carried out by the Parties depending on whether Option 

1 or 2 is selected by the Developer. 

Option 1- Greenfield Developer Trenching, Reticulation and Reinstatement  

Developer Responsibilities 

1. Place the Consigned Materials order based on the Bill of Materials excluding any 

chambers, pedestals and/or cabinets. 

2. Provide finishing level information and excavation for installation of chambers, pedestals 

and/or cabinets as per the Build Pack. 

3. Undertake reticulation: 

• Carry out trenching and reinstatement as per the Enable Standards (and in 

particular, IS003 General and IS011 Multiduct Installation). 

• Install and joint multi duct network as per the Build Pack and the Enable 

Standards (and in particular, IS033 Multiduct Jointing).  

• Install and joint network laterals as per the Build Pack and the Enable Standards 

(and in particular, IS034 Multiduct Breakout Standard). 



(Jointing must be carried out by competent individuals who are familiar with the 

Enable materials and standards.)   

4. Record location of infrastructure using GPS as per Enable Standards (and in particular, 

IS021) and supply to Enable. 

5. Rectify all faults relating to or in connection with the Developer responsibilities set out 

under this Agreement at the Developer’s cost.  Note that Enable may choose to rectify 

the fault itself or engage a third party to rectify the fault, in which case, Enable’s or the 

third party’s costs will be met by the Developer).  

6. return all surplus materials to Enable at the Developer’s cost. 

7. If the Developer chooses to install the chambers, pedestals or cabinets, this must be 

done by competent and trained individuals in accordance with the Build Pack and the 

Enable Standards (and in particular, IS004 Chamber Installation, IS025 Pedestal 

Installation, IS046 Mini Pedestal Installation, IS010 Ericsson Cabinet Installation and 

IS032 Shape Mini Cabinet Installation). 

 

Enable Responsibilities 

1. Supply the Build Pack and all relevant Enable Standards. 

2. Supply all materials listed on the BOM except for the chambers, pedestals and cabinets 

unless the Developer has elected to install these in accordance with 7 above. 

3. Install chambers, cabinets, and pedestals as per the Build Pack and additional information 

provided by the developer (including the finishing levels and excavation) unless the 

Developer has elected to install these in accordance with 7 above. 

4. Undertake testing of the network in accordance with the Enable Standards. 

5. Supply support and validation checks based on Enable Standards.  

Option 2- Greenfield Developer Trenching and Reinstatement only 

Developer Responsibilities 

1. Place the material order for the road crossing ducts 

2. Populate road crossing trenches using 50mm or 100mm red duct capped at both ends as 

set out in the Build Pack. 

3. Provide trenches for reticulation including road crossing trenches. 

4. Undertake reinstatement of trenches as per the Enable Standards (and in particular, 

IS011). 

5. Rectify all faults except those relating to the jointing of the duct at the Developer’s cost. 

 

Enable Responsibilities 

 

1. Supply the Build Pack. 

2. Supply all Consigned Materials in accordance with the BOM. 

3. Install and joint multiduct network as per the Build Pack. 

4. Install and joint network laterals as per the Build Pack.   

5. Install chambers, cabinets and pedestals as per the Build Pack and the Enable Standards. 

6. Undertake testing of network as per the Enable Standards. 

7. Record the location of all new infrastructure using GPS as per the Enable Standards. 

8. Supply support and validation checks based on Enable Standards. 

  



Addendum Two for MDU Developments  

Obligations 

General: Enable and the MDU Developer will carry out their obligations in accordance with this 

Agreement which includes the Network Extension and Alterations Agreement, the General 
Terms, and the Design and Build Requirements.   

Developer: The MDU Developer will: 

(e) Email site plans of the MDU to Enable within 7 days of signing this Agreement; 

(f) Pay the Price on the 20th of the month following invoice by Enable; 

(g) obtain all necessary consents to undertake the Works together with legal easements; 

(h) complete the Works in accordance with this Agreement, the Design and Build 
Requirements, and as otherwise directed by Enable; 

Enable: Enable will: 

(f) Supply the Proposed Plan for calculating the on-property fibre route; 

(g) Supply the Supplied Materials in accordance with the MDU Developer request  

(h) complete the Works required by this Agreement; and 

(i) issue a Provisioning Certificate in accordance with clause 13 of the General Terms. 

Any amendments to the Proposed Plan must be agreed between the parties.  

The following describes the Works to be carried out by the Parties depending on whether Option 

1 or 2 is selected by the MDU Developer. 

Option 1- Developer reticulation – MDU 

MDU Developer responsibilities  

1. Provides up to date site plans to Enable  
2. Liaise with Enable to plan site requirements including boundary connection point. 
3. Provides to Enable address point data for each unit /tenancy at earliest convenience.  
4. Provides to Enable advance notification (minimum 3 working days) of Supplied Material 

required to be supplied proactively. for this option 1.      
5. Install Enable Supplied Material or MDU Developer sourced material to industry best 

practices and Enable installations Standards. It is noted that if the MDU Developer 
utilizes or sources its own material, this must be fit for purpose and meet Enable 
Standards and requirements. 

6. Installs reticulation of one fibre duct or tube per tenancy, either internal fibre backbone 
or external buried network, free from defects.  

7. Provides reasonable access to site and units for Enable to complete the Enable 
responsibilities.  

8. Provides accurate as built records showing the fibre route internal and/or external (as 
applicable), noting materials used.  
 

Enable responsibilities  

9. Supplies proposed reticulation plan on request 
10. Supplies the Supplied Materials suitable for on property reticulation for 1 fibre duct or 

tube per tenancy.  
11. Completes fibre installation to each tenancy, Installs and livens Network terminations 

CDP or PED, installs to intact status Fibre modem (ONT) in each unit. 
12. Completes testing of MDU Developer installed reticulation. 



13. Rectify all faults relating to or in connection with the Developer responsibilities set out 
under this Agreement at the Developer’s cost.  Note that Enable may choose to rectify 
the fault itself or engage a third party to rectify the fault, in which case, Enable’s or the 
third party’s costs will be met by the Developer).  

14. Issues a Provisioning Certificate in accordance with clause 13 of the General Terms. 
 

Option 2 – Enable reticulation – MDU 

MDU Developer responsibilities  

1. Provides a path for on property fibre reticulation and entry point into a building. 
2. Where applicable, provides to Enable advance notification (minimum 3 working days) of 

Supplied Material required to be supplied proactively for the internal fibre path. 
3. Where applicable, Installs internal fibre path of one fibre tube per tenancy within a 

building or units from Central connection Point (CDP) to tenancy or media hub to ETP 

location to industry best practices and Enable installations Standards. It is noted that if 

the MDU Developer utilizes or sources its own material, this must be fit for purpose and 

meet Enable Standards and requirements. 

4. Provides to Enable address point data for each unit /tenancy at earliest convenience.  
5. Provides on-property trenching to each unit from Network termination location(s) at 

boundary.  
6. Provides reasonable access to site and its units for Enable to complete Enable 

responsibilities.  
 

Enable responsibilities  

1. Complete on property planning with Developer.  
2. Installs Enable Materials to Enable Standards. 
3. Completes as built records and supplies to MDU Developer upon request. 
4. Completes external fibre installation to each tenancy, Installs and livens Network 

terminations, CDP or PED, installs to intact status the fibre modem (ONT) in each unit. 
5. Completes testing of on property reticulation. 

6. Rectify all faults relating to or in connection with the MDU Developer responsibilities 
set out under this Agreement at the MDU Developer’s cost.  Note that Enable may 
choose to rectify the fault itself or engage a third party to rectify the fault, in which 
case, Enable’s or the third party’s costs will be met by the Developer).  
 

 

 


